
ORDER FOR SUPPLIES OR SERVICES PAGE OF 

1 

PAGES 

9 1 IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

1. DATE OF ORDER 

08/02/2011 

2. CONTRACT NO. (If any) 
EP—W- 11 - 009 

6. SHIP TO: 

a. NAME OF CONSIGNEE 

Cheryl R. Brown 
3. ORDER NO. 

0004 

4. REQUISITION/REFERENCE NO. 

PR-OA-11-00215 

5. ISSUING OFFICE (Address correspondence to) 
HPOD 

US Environmental Protection Agency 
Headquarters Procurement Operations 

Ariel Rios Building 

1200 Pennsylvania Avenue, NW 
Washington DC 20460 

b. STREET ADDRESS 
1200 Pennsylvania Avenue, NW 
brown.cherylr@epa.gov  

c. CITY 
Washington 

d. STATE 

DC 
e. ZIP CODE 

20460 

7. TO: 	NA f SHIP VIA 

a. NAME OF CONTRACTOR 
RENAISSANCE PLANNING GROUP, 	INC. 8 TYPE OF ORDER 

b.COMPANY NAME a. PURCHASE 

REFERENCE YOUR: 

b. DELIVERY 

Except for billing instructions on the 
reverse, this delivery order is subject 
to instructions contained on this side 
only of this form and is issued 
subject to the terms and conditions 
of the above-numbered contract. 

C. STREET ADDRESS 
121 S ORANGE AVE STE 1200 

Please furnish the following on the terms 
and conditions specified on both sides of 
this order and on the attached sheet, if any, 
including delivery as indicated. 

d. CITY 
Orlando 

e. STATE 

FL 
f. ZIP CODE 

32801 

9. ACCOUNTING AND APPROPRIATION DATA 

See Schedule 
10 REQUISITIONING OFFICE 

Reconstruct Originating Office 
11. BUSINESS CLASSIFICATION 	(Check appropriate box(es)) 

IMI  a. SMALL 	 b. OTHER THAN SMALL 	c. DISADVANTAGED 	g. SERVICE- 
DISABLED 

d. WOMEN-OWNED 	e. HUBZone 	 f. EMERGING SMALL 	VETERAN- 
BUSINESS 	 OWNED 

12. F.O.B. POINT 

Destination 

13. PLACE OF 14. GOVERNMENT B/L NO. 15. DELIVER TO F.O.B. POINT 
ON OR BEFORE (Date) 

16 DISCOUNT TERMS 

a. INSPECTION 
Destination 

b. ACCEPTANCE 
Destination 

17. SCHEDULE (See reverse for Rejec 

ITEM NO. 
(a) 

SUPPLIES OR SERVICES 
(b) 

QUANTITY 
ORDERED 

(c) 
UNIT 

(d) 

UNIT 
PRICE 

(e) 
AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(0) 

DUNS Number: 	(W(4) 
Sustainable Development and Economic Success 
TOPO: 	Lee Sobel Max Expire Date: 	05/31/2012 

Continued 	... 

SEE BILLING 
INSTRUCTIONS 
ON REVERSE 

18. SHIPPING POINT 19. GROSS SHIPPING WEIGHT 20. INVOICE NO. 

$0.00 

17(h) 
TOTAL 
Cont. 

pages) 

ill 
21. MAIL INVOICE TO: 

a. NAME 	 RTP Finance Center 

b.STREET ADDRESS 	US Environmental Protection Agency 
(or P.O. Box) 	 RTP-Finance Center 	(D143-02) 

109 TW Alexander Drive 

$229,934.09 

17(i) 
GRAND 
TOTAL 

11 c. CI FY 

Durham 
d. STATE 

NC 
e. ZIP CODE 

27711 

22. UNITED STATES OF 

 

AMERICA BY (Signature) 

11111I' 

23. NAME (Typed) 

Jami Rodgers 
TITLE: CONTRACTING/ORDERING OFFICER 

AUTHORIZED FOR LOCAL REPRODUCTION 
	

OPTIONAL FORM 347 (Rev. 4/2006) 
PREVIOUS EDITION NOT USABLE 

	
Prescribed by GSNFAR 48 CFR 53.213(e) 



ORDER FOR SUPPLIES OR SERVICES 
SCHEDULE - CONTINUATION 

PAGE NO 

2 

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

08/02/2011 

CONTRACT NO 

EP —W- 11 - 009 
ORDER NO 

0004 

ITEM NO 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 

(d) 

UNIT 
PRICE 

(e) 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(9) 

0001 

Admin Office: 
HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

Period of Performance: 	08/02/2011 to 
05/31/2012 

Contract Ceiling and Funding for BASE Period 

Sustainable Development and Economic 
Success 	(RFO #4) 	in accordance with the 
attached Statement of Work. 

Phase I: Date of Award through January 26, 
2012 
Phase II: 	January 27, 	2012 through May 31, 
2012 	(pending exercise of Option Period I 
of the Contract) 

Accounting Info: 
11-12-B-11WC-402M43B-2505-1111W1C066-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Program 	(FRC): 	402M43B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C066-001 
Funding Flag: Partial 
Funded: 	$90,000.00 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1C066-0 
02 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Program 	(FRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1C066-002 
Funding Flag: Partial 
Funded: 	$134,934.09 
Accounting Info: 
11-12-B-11WC-502MA4B-2505-1111W1CO28-0 
01 BFY: 	11 EFY: 	12 Fund: 	B Budget 
Org: 	11WC Program 	(FRC): 	502MA4B 
Budget 	(BOC): 	2505 DCN - Line ID: 
1111W1CO28-001 
Funding Flag: Partial 
Continued 	... 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
	

0.00 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 348 (Rev. 4/2006) 
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IMPORTANT: Mark all packages and papers with contract and/or order numbers. 

DATE OF ORDER 

08/02/2011 

CONTRACT NO 

EF —W- 11 - 009 
ORDER NO 

0004 

ITEM NO 

(a) 

SUPPLIES/SERVICES 

(b) 

QUANTITY 
ORDERED 

(c) 

UNIT 

(d) 

UNIT 
PRICE 

(e) 

AMOUNT 

(f) 

QUANTITY 
ACCEPTED 

(9) 

Funded: 	$5,000.00 
**Note to RTF Finance: 	The $5,000.00 above 
is being allocated from the contract level 
to this Task Order. 

The obligated amount of award: 	$229,934.09. 
The total for this award is shown in box 
17(i). 

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) 
	

0.00 
AUTHORIZED FOR LOCAL REPODUCTION 
PREVIOUS EDITION NOT USABLE 

OPTIONAL FORM 348 (Rev. 4/2006) 

Prescribed by GSA FAR (48 CFR) 53.213(f) 



Statement of Work 

Contract Number: EP-W-11-009/EP-W-11-010/EP-W-11-011 

RFO Number: 

I. TITLE: Building Blocks Tools Finalization and EPA Regional Office Capacity 
Building 

II. PERIOD OF PERFORMANCE: 

From: Date of award 

To: 	Phase 1: 	Tasks 1 through part of Task 3 (date of award through January 26, 2012) 

Phase 2: 	Completion of Task 3 (January 27, 2012 to June 1, 2012) 

III. BACKGROUND: This Statement of Work (SOW) will provide contractor support to 
Environmental Protection Agency (EPA) as it continues the expansion of its Building Blocks for 
Sustainable Communities initiative. The program, launched in March of 2011, is a critical 
element of the EPA Office of Sustainable Communities' (OSC) efforts to transform its technical 
assistance work. This effort will build on the lessons learned from the first round of Building 
Blocks assistance, as well as EPA's experiences working with communities through other efforts. 

Beginning in 2005, EPA began to provide direct technical assistance to communities through the 
Smart Growth Implementation Assistance (SGIA) program. The program is premised on three 
core goals: 1) to help communities overcome barriers to implementing smart growth 
approaches, 2) to inform and educate EPA about innovative responses to cutting-edge 
challenges that could be replicated throughout the country, and 3) to support implementation 
of a catalytic project or example in a particular geographic region. This program satisfies OSC's 
need to tackle difficult policy issues, yet, due to the time investment required of each project, 
we were not able to serve as many communities as we would desire. 

EPA has found through working on SGIA that many communities struggle to either identify the 
effective changes in their policy or regulatory frameworks, or implement changes they've 
already identified. Many also wrestle with how to educate local residents, decision-makers, or 
staff to build and sustain the political consensus needed for change. This dynamic inspired the 
creation of the Sustainable Communities Building Blocks Program to provide more focused tools 
around narrowly defined subjects. 

In 2011, OSC develop eight tools through the Sustainable Communities Building Blocks Program 
and delivered assistance to 30 communities based on these tools. This SOW seeks to continue 
EPA's expanded support for communities looking to identify and implement their own building 
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blocks for smart growth. It will do so by expanding and refining technical assistance tools that 

can be quickly adapted to a particular community context, delivered in a one or two day site 

visit, with a brief follow up memo presenting options for next steps. EPA expects this task order 

will provide assistance to 10 communities, each selected by EPA Regional Office staff. While the 

SOW will be managed by a TO COR at headquarters, it is expected that EPA Regional staff will 

serve as local points of contact. 

IV. 	PURPOSE AND OBJECTIVE: Under this SOW, EPA will provide assistance to 10 

communities coordinated through EPA's regional offices by offering 4 existing Building Block 

Tools that are need refining and finalizing. 

These tools are: 

(1) Walking Audits; 
(2) Complete Streets; 
(3) Preferred Growth Areas; and 
(4) Sustainable Design and Development. 

EPA will supply the Contractor with all existing materials for these tools. 

The objective of tool delivery is to refine and finalize a tool in its final form in a format that can 

be used in wide distribution.These mature tools will be tested through site visit and feedback 

loops with communities and EPA staff. 

For the purpose of this SOW, a tool is defined as a body of materials that could include an 
agenda, presentations, and/or exercises, formatted in a manner so that a group can have a 
facilitated discussion around a series of inputs and outputs. Ideally, a tool shall have some 
process or mechanism by which data or information is analyzed resulting in an output of 
potential next steps for policy change. A tool is not just a series of presentations, but rather an 
action oriented process. 

EPA's 10 Regional Offices will each select 1 community that will receive assistance on one of the 

4 tools mentioned above. Once the communities are selected, the regional staff will assist the 

TO COR in conducting pre-site visit logistics (e.g. working with the local government to select a 

site visit date, discussing marketing and outreach and gathering existing data); attend the site 

visit, representing EPA; and reviewing the next steps memo prior to its finalization. While EPA 

regional staff will be involved in this work, all direction will come from the TO COR. 

The purpose of delivering these tools is to (1) to stimulate a dialogue about growth and 

development, (2) strengthen local capacity to implement smart growth approaches, and (3) 

provide suggestions on how to change local policies and procedures to implement sustainable 

community approaches. 

This SOW will focus on the following components: 
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(1) Setting up a schedule for tool delivery; 

(2)Review and finalize the four aforementioned tools; 

(3)Delivering technical assistance on four tools to a total of 10 communities; 

Prepare the final tool materials for Internet posting. 

As a result of this task order, EPA will be able to assist a larger number of communities through 
the creation of the building blocks necessary to tackle complex smart growth implementation 
issues. The implementation of these tools can help deliver the following environmental and 
community outcomes: 

• expanded housing and transportation choices among households, particularly those 
earning below area median income; 

• more balanced transportation systems that support walking, biking, and public transit, as 
well as driving; 

• reduced vehicle miles traveled, resulting in lower greenhouse gas emissions, lower 
commuting costs, and decreased road congestion; 

• efficient use of services and infrastructures, resulting in cost savings for the public; 
• increased redevelopment of brownfields, as well as other underutilized infill locations; 
• improved water quality through efforts that reduce stormwater runoff into existing 

waterways; 
• reduced cost and energy intensity of stormwater management systems through increased 

use of green stormwater practices; 
• more healthy and safe pedestrian walkways and streetscapes through use of street trees, 

swales, and other green infrastructure components; and 
• reduced energy and water consumption and lower household energy/utility costs through 

use of green building construction techniques and materials. 

Finally, this work also helps support the Partnership for Sustainable Communities, a partnership 
among EPA, U. S. Department of Housing and Urban Development (HUD), and U. S. Department 
of Transportation (DOT). The Partnership seeks to align federal resources to support 
implementation of more sustainable, smart growth approaches to development challenges. Six 
livability principles have been developed to describe the types of communities which the 
Partnership seeks to support.' EPA will work with our federal partners in HUD and DOT to 
implement our ongoing programs, including this new round of Building Blocks technical 
assistance. In so doing, we expect to respond to the needs of many communities that are facing 
very similar issues around their implementation of smart growth approaches. 

V. QUALITY ASSURANCE (QA) REQUIREMENTS 

Check [ ] Yes if the following is required or [x] NO if the following is not required. The 
Contractor shall submit with their technical proposal a written Quality Assurance Project Plan 

1  Read more about the Partnership and the six Livability Principles at 
http://www.epa.gov/smartgrowth/partnership/index.html   

3 



for any project that is developing environmental measurements or a Quality Assurance 
Supplement to the Quality Management Plan for any project which generates environmental 
data using models. 

VI. TASKS AND DELIVERABLES: 

The Task Order Contracting Officer Representative (TO COR) shall review all deliverables in draft 
form and provide revisions and/or comments to the contractor. The contractor shall 
incorporate the TO COR's comments 14 days after receipt of comments. Final deliverable shall 
be in MS Word format. 

Contractor personnel shall at all times identify themselves as Contractor employees and shall 
not present themselves as EPA employees. Furthermore, they shall not represent the views of 
the U.S. Government, EPA, or its employees. In addition, the Contractor shall not engage in 
inherently governmental activities, including but not limited to actual determination of EPA 
policy and preparation of documents on EPA letterhead. 

From time to time, as new information develops, the contractor shall organize Guidance Calls 
with various experts for the purposes of scoping issues, confirming topics of research and 
methodological approaches, and making sure tasks and the overall project are on track and 
focusing on relevant topics and issues. Technical direction, when appropriate, will be provided 
by the TO COR. 

Task One —Project Management and Scheduling 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

For project management, the contractor shall organize and facilitate conference calls with team 
members as necessary, but at a minimum to include: 
• At least two 2-hour calls with the full team to discuss the objectives of the program and to 

discuss tool development and delivery; 
• A weekly call with the TO COR to review project progress; and 
• Two 2-hour calls with the full team near the end of the project to discuss project 

accomplishments and results. 

The contractor shall prepare a tentative schedule for implementation of 10 community-based 
technical assistance site visits. The schedule shall include at a minimum the following steps: 

• The aforementioned team calls and weekly coordination calls; 
• One site visit per community, spanning one or one-and-a-half days depending on the site. 

No more than one site visit per tool to be scheduled per week. Any individual tool shall also 
be delivered with at least one week gap between each site visit to allow for modifications to 
the tool delivery process. Sites visits will not occur until EPA approves the tool materials; 

• Bi-weekly calls with EPA, the contractor point of contact and/or the community to prepare 
for the site visit, beginning no less than three months prior, and weekly calls in preparation, 
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beginning no less than six weeks prior; 
• Draft materials/delivery approach for each of the site visits; 
• Delivery of overall lessons learned memo; and 
• Delivery of completed tools. 

The Contractor shall devise a schedule for completing all assistance to 10 communities no later 
than six (6) months after award. The initial project schedule shall be developed within 14 days of 
executing the task order. The schedule will be updated throughout the project as site visits are 
scheduled and reports are submitted. 

Task Two — Review and Finalize Tools Workshop Materials 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The Contractor shall work with the TO COR to review the existing tool materials designed for 
delivery in a one and a half day site visit format. EPA will provide the Contractor with the tools 
in their existing format. The Contractor shall become familiar with these tools. Each tool shall 
have the following format: 

• an agenda for the on-site workshop; 
• an exercise/audit/or self-evaluation that a community can conduct prior to the site visit; 
• an introductory or overview presentation; 

• an interactive activity to review the exercise and/or a process for analyzing the 
information collected; 

• a presentation connecting the activity to best practices and implementation; and 
• a concluding presentation. 

Finalized tools may include an interactive charrette-style workshop, a series of meetings with 
targeted staff and/or leaders, a combination of the two, or some other approach (each 
document may be best-suited to a different approach). Materials shall be produced to address 
urban, suburban and rural communities. The TO COR will supply a template for PowerPoint 
presentations; however, all tool delivery materials shall include some aspect of local data or 
information analysis. 

The contractor shall review workshop materials and finalize them via track changes or 
comments on the files to EPA no later than 28 days prior to the first scheduled workshop for 
each of the four tools. Finalized workshop materials shall be provided to EPA no less than 14 
days prior to the workshops. EPA will respond and provide comments within 7 days of receipt. 
Final draft materials shall be provided to EPA no less than 7 days prior to the first scheduled 
workshop. Finalized tools shall contain each of the following components: 

• Annotated agenda for each tool; 
• Requirements, if any, for a person to deliver the tool; 
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• Final versions of any Power Points and other tool materials, such as community 
"homework" sheets; 

• Speaker notes to facilitate delivery of a base presentation by someone with a basic 
familiarity with sustainable communities and smart growth concepts; and 

• Podcasts, if possible. 

While EPA anticipates that these tools will be review and finalized prior to the site visits, it is 
feasible that some minor revisions or changes might occur after the site visits if there is 
significant feedback from community members that something needs to change. 

Task Three — Implement Site Visit/Workshop for All Communities 
(Contract Reference: II.B. TECHNICAL ASSISTANCE Page 1-17 of 27) 

The contractor shall identify qualified experts to work with each community around their chosen 
tool. As stated in task one, the primary delivery mechanism will be a site visit that stretches 
over a day and a half period. While most community site visits will take place over a day and a 
half time period (some may be feasible to complete in one day), the contractor shall include in 
the workplan budget a full two day commitment to account for travel and any scheduling issues. 
The site visits will be structured around a quick community reconnaissance tour and subsequent 
workshop sessions with key stakeholders. The brief reconnaissance tour will be primarily aimed 
at identifying local examples relevant to the tool and taking pictures that can be integrated into 
the workshop presentations. 

The tools shall be set up to require only a minimal amount of prep time to customize their 
application in each community. The contractor shall plan to spend no more than 10 to 15 hours 
of prep time for each community. The TOPO will coordinate with the Contractor and EPA 
regional staff to schedule site visits. 

The Contractor shall at a minimum, participate in at least two conference calls with each 
community to ensure that EPA and the Contractor have the appropriate information for 
implementing the technical assistance, logistics, and gathering some baseline data. 

The materials shall be designed to produce insights for the community about the best path 
forward by using case studies, illustrative examples, checklists, scorecards or other worksheet-
based exercises, or simple data analysis. This may be best achieved by focusing on a particular 
site, proposed development, regulation, or building. In any case, the workshop shall clearly 
illustrate the core concepts of the tool, applied to a local context, and provide a clear roadmap 
for how to move the concept forward in the community. The Contractor shall facilitate the day-
long workshop, including making presentations and/or leading group work where appropriate 
when available. EPA regional staff will attend each site visit and provide some overview 
information about the Building Blocks program. They will engage to assist the Contractor where 
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appropriate, but the Contractor shall not expect the EPA regional staff to present materials. 
They are attending to help learn the process and understand the tools. 

The Contractor shall implement the site visit in a format corresponding to the materials 
developed in Task Two. The Contractor shall also offer the recipient community guidance on an 
appropriate list of invited participants: whether the on-site visit is oriented primarily to local 
government staff, elected officials, citizenry, or some combination thereof, and how. 

For budgeting purposes, 5 of the site visits shall require 2 staff from the Contractor team to 
deliver the assistance. The other 5 site visits shall be staffed by one member of the Contractor 
team. 

EPA Regional office staff, through management of the TO COR, will be a point of contact for 
organizing the logistics associated with workshop. The Contractor shall participate in monthly 
and weekly calls with TO COR or the selected community prior to the workshop (see schedule 
proposed under Task One), and shall develop relevant community background materials to 
ensure that the workshop is applicable to local conditions. 

Within 7 days of the workshop delivery, the Contractor shall provide EPA with a final set of 
workshop materials to be used during the site visit, as well as a draft version of the summary of 
the workshop lessons learned (as facilitated and informed by the Contractor) not to exceed five 
pages. EPA will respond with comments within 7 days, after which time a final set of summary 
concepts shall be delivered to EPA within 7 days. 

The Contractor shall, upon completion of each community-based workshop, develop a brief 
"next steps" memo to EPA (no more than five pages in length) that details possible next steps 
that the community could take to implement ideas discussed during the site visit, including but 
not limited to policy or code changes the community might consider making. EPA will provide a 
template for the memo. The Contractor shall provide the memo to EPA within 7 days after the 
conclusion of the workshop. EPA will respond with comments within 7 days, after which time a 
final draft shall be delivered to EPA within one week. 

In summary, site visits shall include the following steps: 

• Prepare for site visit 

• Finalize site visit materials 
• Deliver materials at the site visit 

• Prepare brief ( no more than 5 page) next steps memo for the community 
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VII. SCHEDULE FOR DELIVERABLES: 

The contractor shall provide the following specific deliverables to the EPA TO COR: 

TASK DELIVERABLE 
FORM AND DATE DUE 

QUANTITY 

1 
Schedule for Implementation 

Excel Spreadsheet, 

updated regularly 

Within 14 days of executing 

task order. 

2 

Review and Finalize Tools 

Workshop Materials 

Polished exercises, 

notes for presentation 

materials, written 

instructions for 

presenters and 

podcasts 

Concept within 28 days prior 

to first site visit per tool, 

draft materials within 14 

days prior to first site visit 

per tool, final 1 week prior to 

first site visit per tool. 

3 

Implement Site 

Visit/Workshops 

Site visit; next steps 

memos 

Draft of next steps memo 

within 7 days of each site 

visit, final within 7 days 

receiving EPA's comments. 

VIII. MISCELLANEOUS 

Software Application files, delivered to the Government, shall conform to the requirements 

relating to accessibility as detailed to the 1998 amendments to the Rehabilitation Act, 

particularly, but not limited to, § 1194.21 Software applications and operating systems and § 

1194.22 Web-based intranet and internet information and applications. See: 

http://www.section508.gov/ 

Preferred text format: 	 MS Word, Office 2007, single-spacing, 12 point font. 

Documents shall adhere to the EPA/Office of 

Sustainable Communities Style Guide, located in 

attachments 

Preferred presentation format: 	Power Point, Office 2007 

Preferred portable format: 	 Adobe Acrobat 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

001 

3. EFFECTIVE DATE 

01/23/2012 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Age 
Headquarters Procurement Operations 
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Washington DC 20460 
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10B. DATED (SEE ITEM 13) 

08/02/2011 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
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to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 
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E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Lee Sobel Max Expire Date: 05/31/2012 

The purpose of this administrative modification to Task Order #0004 under Contract 

EP-W-11-009 is to recapitulate the break-down between cost and fee pools for EPA's Finance 

Center as follows: 

Cost: (b )(4 )  
Fixed Fee: (b)(4) 
Continued ... 
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RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	08/02/2011 to 05/31/2012 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

002 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Age 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 

Agency cy 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION  (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Lee Sobel Max Expire Date: 05/31/2012 

The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to 

clarify the period of performance end date for this order as listed on the original OF 347 

Block 17(b) and subsequent modification. 

This effective period of performance for said Task Order extends through May 31, 2012. As 

such, the contractor is authorized to bill and be paid for services through this end date. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/002 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	08/02/2011 to 05/31/2012 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

003 

3 EFFECTIVE DATE 

05/30/2012 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

HPOD 
US Environmental Protection Agency 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 

Agency 

8. NAME 

ttn: 
L21 S 
)rlando 

CODE 

ENAISSANCE 

AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

PLANNING GROUP, 	INC. 
NA 
ORANGE AVE STE 1200 

FL 32801 

(x)  9A AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 (b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Lee Sobel Max Expire Date: 10/31/2012 

The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to 

extend the period of performance through October 31, 2012 at no additional cost to the 

Government to allow for review and receipt of final deliverbales in accordance with the 

Contractor's correspondence dated May 25, 2012. All other terms and conditions remain 

unchanged and in full force and effect. 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jami Rodgers 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

05/30/2012 
(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/003 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

LIST OF CHANGES: 
Reason for Modification: Other Administrative 
Action 
Period Of Performance End Date changed from 
31-MAY-12 to 31-OCT-12 
Total Amount for this Modification: 	$0.00 
New Total Amount for this Version: 	$229,934.09 
New Total Amount for this Award: 	$229,934.09 

CHANGES FOR LINE ITEM NUMBER: 	1 

**Description Changed FROM: 

Sustainable Development and Economic Success 	(RFO 
#4) 	in accordance with the attached Statement of 
Work. 

Phase I: Date of Award through January 26, 	2012 
Phase II: 	January 27, 	2012 through May 31, 	2012 
(pending exercise of Option Period I of the 
Contract) 

**Description Changed TO: 

Sustainable Development and Economic Success 	(RFO 
#4) 	in accordance with the attached Statement of 
Work. 

Phase I: Date of Award through January 26, 	2012 
Phase II: 	January 27, 	2012 through October 31, 
2012 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	08/02/2011 to 10/31/2012 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

004 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

X 
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Lee Sobel Max Expire Date: 10/31/2012 

The purpose of this modification to Task Order #0004 under Contract EP-W-11-009 is to 

extend the period of performance through May 31, 2013 at no additional cost to the 

government to allow for review and receipt of final deliverables in accordance with the 

Contractor's correspondence dated October 23, 2012. All other terms and conditions remain 

unchanged and in full force and effect. 

LIST OF CHANGES: 

Reason for Modification : Other Administrative Action 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Jody Gosnell 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/004 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Period Of Performance End Date changed from 
31-OCT-12 to 31-MAY-13 

CHANGES FOR LINE ITEM NUMBER: 	1 
End Date changed from 31-OCT-12 to 31-MAY-13 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	08/02/2011 to 05/31/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

005 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Washington DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

POP extension under the authoriy of FAR 43.103(a) (3) — Types of Contract Modifications (bilateral) 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Lee Sobel Max Expire Date: 08/15/2013 

The purpose of this modification is to extend the period of performance from 5/31/2013 to 

8/15/2013 at no additional cost to the government. All other terms are conditions of the 

contract remain unchanged. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-05-31 00:00:00 to 2013-08-15 00:00:00 

Maximum Potential Expiration Date changed to : 08/15/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/005 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

CHANGES FOR LINE ITEM NUMBER: 	1 
End Date changed from 2013-05-31 00:00:00 to 
2013-08-15 	00:00:00 

Delivery Location Code: RECON SHIP 
Reconstruct Ship To 
Washington DC 	USA 

Payment: 
RTF Finance Center 
US Environmental Protection Agency 
RTF-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	08/02/2011 to 08/15/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

006 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Headquarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Wash ngton DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

x 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 CODE (b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Administrative mod under the authoriy of FAR 43.103(b) (1) - Types of Contract Modifications (unilateral) 

E. IMPORTANT: 	Contractor 
	

X is not, 	is required to sign this document and return 	 0 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Melissa Kramer Max Expire Date: 08/15/2013 

The purpose of this modification is to remove Lee Sobel as TOCOR and appoint Melissa Kramer 

as the new TOCOR. 

TOCOR (Task Order Contracting Officer's Representative) changed to : Melissa Kramer 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Stefan Martiyan 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/006 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 
Mail Drop D143-02 
109 TW Alexander Drive 
Durham NC 27711 

Period of Performance: 	08/02/2011 to 	08/15/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES 
 

1 	1 	2 
2. AMENDMENT/MODIFICATION NO. 

007 

3. EFFECTIVE DATE 

See Block 16C 

4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable) 

6. ISSUED BY 	 CODE 

HPOD 
US Environmental Protection 
Head uarters Procurement Operations 
Ariel Rios Building 
1200 Pennsylvania Avenue, NW 
Wash ngton DC 20460 

HPOD 7. ADMINISTERED BY (If other than Item 6) 	CODE 

Agency 

8. NAME AND ADDRESS OF CONTRACTOR (No , street, county, State and ZIP Code) 

ENAISSANCE PLANNING GROUP, 	INC. 
ttn: NA 
L21 S ORANGE AVE STE 1200 
)rlando FL 32801 

(x)  9A. AMENDMENT OF SOLICITATION NO. 

9B. DATED (SEE ITEM 11) 

X 
10A. MODIFICATION OF CONTRACT/ORDER NO. 
EP-W-11-009 

0004 
10B. DATED (SEE ITEM 13) 

08/02/2011 CODE 	(b)(4) FACILITY CODE 

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers 	 is extended, 	is not extended. 
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 
Items 8 and 15, and returning 	 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by 
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference 
to the solicitation and this amendment, and is received prior to the opening hour and date specified. 

12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X 
	

Administrative mod under the authoriy of FAR 43.103(a) (3) - bilateral modification 

E. IMPORTANT: 	Contractor 	is not, 	X is required to sign this document and return 	 1 	copies to the issuing office. 

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) 

DUNS Number: (b)(4) 
Sustainable Development and Economic Success 

TOPO: Melissa Kramer Max Expire Date: 08/30/2013 

The purpose of this modification is to extend the period of performance from August 15, 

2013 to August 30, 2013 at no additional cost to the government. 

LIST OF CHANGES: 

Period Of Performance End Date changed from 2013-08-15 00:00:00 to 2013-08-30 00:00:00 

Maximum Potential Expiration Date changed to : 08/30/2013 

Continued ... 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Kathryn Barton 

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED 

(Signature of person authorized to sign) (Signature of Contracting Officer) 

NSN 7540-01-152-8070 
	

STANDARD FORM 30 (REV. 10-83) 
Previous edition unusable 
	 Prescribed by GSA 

FAR (48 CFR) 53.243 



CONTINUATION SHEET 
REFERENCE NO. OF DOCUMENT BEING CONTINUED 

EP-W-11-009/0004/007 

RAGE OF 

2 	12 

   

NAME OF OFFEROR OR CONTRACTOR 

RENAISSANCE PLANNING GROUP, INC. 

ITEM NO 

(A) 

SUPPLIES/SERVICES 

(B) 
QUANTITY 

(C) 

UNIT 

(D) 
UNIT PRICE 

(E) 
AMOUNT 

(F) 

CHANGES FOR LINE ITEM NUMBER: 	1 
End Date changed from 2013-08-15 00:00:00 to 
2013-08-30 	00:00:00 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTP-Finance Center 	(D143-02) 
109 TW Alexander Drive 
Durham NC 27711 

FOB: 	Destination 
Period of Performance: 	08/02/2011 to 08/30/2013 

NSN 7540-01-152 8067 
	

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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